

REDACTED
JJB ATTACHMENT 1

DETAILED BID TAB W&E WATER MAIN REPLACEMENT - PHASE I, WINDHAM Contract 2014-06 PENNICHUCK WATER WORKS											
Merrimack, New Hampshire			AMERICAN EXCAVATING								
ITEM	QUAN	UNIT	BRIEF DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL PRICE
A	1450	LF	4" AWWA C900 PVC PIPE	\$							
B	1420	LF	6" AWWA C900 PVC PIPE	\$							
C	5800	LF	8" AWWA C900 PVC PIPE	\$							
D	150	LF	6" DIPCL CLASS 52	\$							
E	10	LF	8" DIPCL CLASS 52	\$							
F	4	EA	4" MJ DI CAP	\$							
G	1	EA	8" MJ DI CAP	\$							
H	3	EA	4" MJ DI GATE VALVE	\$							
I	12	EA	6" MJ DI GATE VALVE	\$							
J	16	EA	8" MJ GATE VALVE	\$							
K	2	EA	4" MJ DI BEND ANY ANGLE	\$							
L	6	EA	6" MJ DI BEND ANY ANGLE	\$							
M	17	EA	8" MJ DI BEND ANY ANGLE	\$							
N	2	EA	8" X 4" MJ DI REDUCER	\$							
O	2	EA	8" X 4" MJ DI TEE	\$							
P	2	EA	8" X 6" MJ DI TEE 1	\$							
Q	5	EA	8" X 8" MJ DI TEE	\$							
R	1	EA	6" X 6" MJ DI ANCHOR TEE	\$							
S	9	EA	8" X 6" MJ DI ANCHOR TEE	\$							
T	2	EA	8" TRANSITION COUPLING	\$							
U	4	EA	1" PERMENANT AIR RELEASE VALVE ASSEMBLY	\$							
V	5	EA	2" PERMENANT AIR RELEASE VALVE ASSEMBLY	\$							
W	9	LS	NEW HYDRANT INSTALLATION, COMPLETE	\$							
X	1	EA	REMOVE AND RESET HYDRANT	\$							
Y	39	EA	TYPE 1 SHORT SIDE SERVICE REPLACEMENT	\$							
Z	43	EA	TYPE 2 LONG SIDE SERVICE REPLACEMENT	\$							
AA	20	EA	INSULATION BOARD	\$							
BB	170	BAG	CALCIUM CHLORIDE 50# BAG	\$							
CC	9950	LF	TYPE 1 TRENCH RESTORATION	\$							
DD		CY	REPLACEMENT OF UNSUITABLE MATERIAL BELOW PIPE GRADE		\$						
EE		CY	ROCK EXCAVATION - UNIT PRICE TO BE NEGOTIATED IF REQUIRED		\$						
FF	300	HR	FLAGGER		\$						
GG	1	LS	MOBILIZATION / DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BID)	\$							
TOTAL OF BID ITEMS "A" THROUGH "GG"					\$ 890,203.50						
HH	8700	LF	BID ALTERNATIVE - TYPE 2 TRENCH RESTORATION	\$		\$ 119,625.00					